


July 29, 2019

To: Bidders

From: Julie Turbin 
Vice President of Operations

Re: Addendum #1: Owner Furnished Materials
Capital Project 334 Windy Bay
KEC Project No. 190715

The list of owner-furnished materials was inadvertently omitted from KEC Bid Contract No. 190715 covering Project No. 334. The list appears below and already appears in the contractor bid spreadsheet. The project contract on the KEC website has been updated to include the owner-furnished material list.

OWNER FURNISHED MATERIALS LIST

ITEM	DESCRIPTION	QTY	UNIT	PRICE EA	EXTENDED
20195	BOLLARD	2	EA	\$ 220.00	\$ 440.00
20350	BOLT MACHINE 5/8"	52	EA	\$ 1.04	\$ 51.14
20800	BRACKET, STANDOFF W/STRAPS	72	EA	\$ 16.50	\$ 1,188.00
20900	CLAMP, GROUND ROD	33	EA	\$ 2.25	\$ 74.25
20950	CLAMP, GUY BONDING	16	EA	\$ 2.80	\$ 44.80
21050	CLAMP, WEDGE TUBE	28	EA	\$ 1.49	\$ 41.72
21210	CLEVIS, THIMBLE	16	EA	\$ 13.00	\$ 208.00
21250	CONNECTOR, SECONDARY	63	EA	\$ 7.88	\$ 496.44
21551	DEADEND GUY (PREFORMED)	32	EA	\$ 2.35	\$ 75.20
21800	GUY GUARD	16	EA	\$ 6.15	\$ 98.40
21902	FUSE 20-AMP CURRENT LIMITING UG	1	EA	\$ 251.00	\$ 251.00
22050	INSULATOR, SPOOL	30	EA	\$ 1.24	\$ 37.20
23000	PVC-2 SWEEP 90°	79	EA	\$ 4.27	\$ 337.33
23015	PVC-3 SWEEP 90°	39	EA	\$ 10.17	\$ 396.63
23195	POLE TOP CAP	6	EA	\$ 6.00	\$ 36.00
23800	SCREW, LAG	160	EA	\$ 0.75	\$ 120.00
23825	SPLICE, PRIMARY	1	EA	\$ 10.00	\$ 10.00
24417	WASHERS, CURVED 3X3	58	EA	\$ 0.90	\$ 52.20
26150	WIRE, JUMPERS	652	FT	\$ -	\$ -
20100	ANCHOR, PLATE 16"	16	EA	\$ 20.81	\$ 332.96
20108	ANCHOR, EXPANDING POLE KEY	6	EA	\$ 55.12	\$ 330.72
21150	CLEVIS, STATIONARY	2	EA	\$ 5.44	\$ 10.88

21200	CLEVIS, SWINGING	28	EA	\$ 3.72	\$ 104.16
21500	CULVERT (USED WITH PAD SHRUB/RR)	14	EA	\$ 105.39	\$ 1,475.46
21505	CULVERT (LARGE SLEEVE-SHRUB)	7	EA	\$ 333.87	\$ 2,337.09
21510	PAD - BLACK (USED ON CULVERT/SHRUBS/RR)	14	EA	\$ 117.43	\$ 1,644.02
21530	HILL SIDE BARRIER (ALL SIZES)	7	EA	\$ 403.98	\$ 2,827.86
21535	GROUND SLEEVE (1-PH 200/600AMP MOD)	9	EA	\$ 242.13	\$ 2,179.17
21540	GND SLEEVE V-PH 200AMP MOD	3	EA	\$ 315.27	\$ 945.81
21650	ELBOW	74	EA	\$ 53.99	\$ 3,995.26
21657	ELBOW, FUSED 25kv	1	EA	\$ 554.60	\$ 554.60
21670	FAULT INDICATORS (URD-SMALL CORE)	32	EA	\$ 194.44	\$ 6,222.08
21710	GUY ATTACH (SMALL CLYD - POLE EYE PLATE)	16	EA	\$ 7.95	\$ 127.20
22200	INSULATED CAPS	33	EA	\$ 36.55	\$ 1,206.15
22265	JUNCTION 4-POS 25KV 200AMP	15	EA	\$ 241.40	\$ 3,621.00
22800	MODULE 1-PH 200AMP (OLD STYLE)	1	EA	\$ 520.34	\$ 520.34
22802	MODULE 1-PH 200/600AMP	8	EA	\$ 442.68	\$ 3,541.44
22805	MODULE V-PH 200AMP	3	EA	\$ 667.75	\$ 2,003.25
23050	PIPE, PVC	13,340	FT	\$ 0.73	\$ 9,738.20
23360	POLE 30-5	13	EA	\$ 314.99	\$ 4,094.87
23410	POLE 35-5	1	EA	\$ 400.30	\$ 400.30
23700	ROD, ANCHOR PLATE	16	EA	\$ 23.17	\$ 370.72
23750	ROD, GROUND	33	EA	\$ 12.90	\$ 425.70
24020	SPLICE BOX -LG w/CONNECTORS (ABOVE GRD)	1	EA	\$ 237.37	\$ 237.37
24600	WIRE GUY 3/8"	640	FT	\$ 0.34	\$ 217.60
24750	WIRE 4/0 URD TRI	270	FT	\$ 1.51	\$ 407.70
24760	WIRE 350 URD TRI	1,050	FT	\$ 2.41	\$ 2,530.50
25200	WIRE 1/0 TRI (OVH)	696	FT	\$ 0.85	\$ 591.60
25300	WIRE #2 TRI (OVH)	434	FT	\$ 0.64	\$ 277.76
26005	WIRE 1/0 25KV 260ML URD	12,613	FT	\$ 2.24	\$ 28,253.12
26010	WIRE 1/0 35KV 345ML URD	65	FT	\$ 3.68	\$ 239.20
5034	15KVA DV 120/240 S/L FUSED 1PH URD FR3	5	EA	\$ 1,688.92	\$ 8,444.60
5069	37.5KVA DV 120/240 FUSED 1PH URD	6	EA	\$ 1,804.43	\$ 10,826.58
5073	25KVA DV 120/240 S/L FUSED 1PH URD FR3	5	EA	\$ 1,804.23	\$ 9,021.15
5086	50KVA DV 120/240 FUSED 1PH URD	4	EA	\$ 1,872.67	\$ 7,490.68
5101	75KVA DV 120/240 S/L FUSED 1PH URD	1	EA	\$ 2,315.64	\$ 2,315.64
					\$ 123,821.05

Acknowledgement

Signature

Title

Date